
*****************************************************************************

***** 

New procedures have been developed regarding the Good Faith Effort for DBE 

goals. 

 

The procedures can be found at the following link:  GOOD FAITH EFFORT 

PROCEDURE 

 

*****************************************************************************

*****  

 

 
MAY 23, 2013 BID LETTING  

 
 

201 - WEST OF RICHEY-WEST 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Thu, 02-Sep-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 29-Apr-2013 13:51 MDT 

Company: Knife River-Yellowstone 

Contact:  Mike Tonn 

Question: 

Please furnish the .gpk and .dgn design files for the project. 

Answer:  

Submitted: Tue, 30-Apr-2013 8:24 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  DESIGN FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does  

any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked  

project, change ordered work, or changes that are made during construction to 

fit field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 13-May-2013 11:36 MDT 

Company: SK Geotechical Corp 

Contact:  Cory Rice 

Question: 

http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-23_2013/201_W_OF_RICHEY-WEST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/W_OF_RICHEY_W_GEOPAK/


SK Geotechnical performed the geotechnical work for MDT on this project.  

Will it be acceptable for us to quote  

the contractors for the dynamic load tests. 

Answer:  

Submitted: Mon, 13-May-2013 12:15 MDT 

It is acceptable to the Department for SK Geotechnical to perform the dynamic 

load tests on this project. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 13-May-2013 15:32 MDT 

Company: Yellowstone Environmental Contracting 

Contact:  Zac Mader 

Question: 

Special Provision 48 TRM- states to only use wooden stakes as opposed to 

metal stakes. Wood stakes will not  

anchor the TRM properly to protect against wind damage. Would MDT consider 

allowing the use metal stakes? 

Answer:  

Submitted: Tue, 14-May-2013 8:50 MDT 

Wooden stakes are to be used.  They are much less susceptible of being pulled 

out from the ground either by wind  

or from frost heaving. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Tue, 14-May-2013 09:16 MDT 

Company: Wickens Construction 

Contact:  Ryan Durbin 

Question: 

Could you please post the mass diagram? 

Answer:  

Submitted: Wed, 15-May-2013 12:25 MDT 

The Mass Diagram is provided for informational purposes only and can be 

located at the following link: 

MASS DIAGRAM 

 

 
202 - POPLAR-WEST 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Fri, 26-Apr-2013 9:04 MDT 

The files linked below represent the as-built drawings for the structure(s).  

MDT provides them for informational  

purposes only. They do not include drawings for modifications to the 

structures, such as joint replacements and  

guardrail revisions and may not completely represent current conditions.  

Thus, some of the information contained  

in these documents may be out of date or not applicable with regard to the 

advertised project.  The contractor  

should not rely solely on the as-built drawings provided for bidding purposes 

nor does any data in these files  

supersede the data in the contract documents.   AS-BUILT DRAWINGS 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-23_2013/201_W_OF_RICHEY-WEST/_UPDATED_051513_MASS_DIAGRAM.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/POPLAR_WEST_AS_BUILTS/


*****************************************************************************

************** 

-1- 

Submitted: Thu, 16-May-2013 14:02 MDT 

Company: Arrow Striping & Mfg. Inc. 

Contact:  Dennis McCarthy 

Question: 

There is temporary striping shown in the summary sheet of the plans but no 

item in the bid sheet. 

Answer:  

Submitted: Fri, 17-May-2013 10:10 MDT 

The item in question is in the Schedule of Items on Sheet 2 of the Bid 

Package Proposal and is also in the  

Expedite ™ Bid File for this contract.  The quantity is correctly matching 

the Pavement Marking Summary  

frame on Sheet 7 of the Road Plans. 

 

 Proposal Line No. 0320 

Item No. 620 012 950 

TEMPORARY STRIPING 

8.50 MILE 

 

 

 
203 - PED TUNNEL-CAPITOL INTCH-HELENA 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 10-May-2013 11:00 MDT 

The following special provision is hereby made part of this contract:   

GUARDRAIL POST TREATMENT [705] 

If wood guardrail posts are provided, furnish wood posts and blocks pressure 

treated meeting Subsection 706.04.1  

using commodity specification A with retention specifications from commodity 

specification B, use category 4B. 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 17-May-2013 08:46 MDT 

Company: Cretex 

Contact:  Mike Pardy 

Question: 

When will the Notice to proceed be issued?  This contract has 50 Working days 

from the notice to proceed to  

complete the contract. The Department may wish to consider adding additional 

working days to this contract due to  

the time needed to complete production of the Box Culvert. 

 

From the time an order is placed it typically takes two weeks to get shop 

drawings produced and submitted, 1-2  

weeks for MDT Review, after review it's 2-3 weeks to manufacture and ship the 

reinforcing steel to the plant before  

we can begin production of a Box Culvert.  Pieces are typically produced 1 

piece per day.  There are 30 pieces to  



produce on this project. If everything goes perfect, this leaves only a very 

small window of time if any at the end of  

the contract for the Contractor to install the box and backfill and complete 

the rest of the project. 

Answer:  

Submitted: Tue, 21-May-2013 12:07 MDT 

Special Provision 2 - Contract Time is hereby deleted and replaced with the 

following:   

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (Revised 1-20-10) 

A.  General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an 

effective date of July 22, 2013.  The Contractor  

may change the notice to proceed date by submitting written notification to 

the Project Manager at least ten  

calendar days in advance of the date selected.  Include an updated schedule 

with the notification. 

C.  Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the Department or  

as changed by the Contractor, whichever is earlier.  Work is to be completed 

in 50 working days. 

 

 
204 - 2003-SAFETY IMP-CARTER DR-HELENA 

-1- 

Submitted: Sat, 18-May-2013 17:01 MDT 

Company: Stillwater Electric 

Contact:   Micheal Tikka 

Question: 

The special provisions only address the conduit crossing Carter Drive.  Will 

the other crossings need to be bored? 

Answer:  

Submitted: Tue, 21-May-2013 12:07 MDT 

Follow standard and supplemental specifications 616.03.1 for all other 

roadway crossings. 

 

 
205 - SF109-CURVE NEAR BEAVERHEAD ROCK 

 

No Questions at this time. 

 

 
206 - RETAINING WALL-EAST OF WARD CREEK 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Thu, 02-Sep-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************** 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-23_2013/206_RETAINING_WALL-E_OF_WARD_CREEK/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


-1- 

Clarification: 

Submitted: Mon, 20-May-2013 15:27 MDT 

Special Provision 27 – Ramp Crossover is hereby deleted. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 21-May-2013 13:45 

An addendum has been issued for this project.  Special Provision No. 28, 

Crossover – Construct and Maintain  

is replaced with the linked revised Special Provision No. 28, Crossover – 

Construct. 

CROSSOVER - CONSTRUCT SPECIAL PROVISION 

*****************************************************************************

************** 

-3- 

Clarification: 

Submitted: Tue, 21-May-2013 16:17 MDT 

There is a monitoring well and cap at station 315 + 86 alongside the PCCP in 

the fog line.  This monitoring  

well can be abandoned during construction.   

*****************************************************************************

************** 

-1- 

Submitted: Thu, 16-May-2013 08:56 MDT 

Company: Diversified Materials & Construction 

Contact:  Mark Thomas 

Question: 

Can Gabion Baskets be replaced with Big Block - Gravity Retaining wall? 

Answer:  

Submitted: Fri, 17-May-2013 13:08 MDT 

Gabion baskets are not in this contract.  The damaged retaining wall is a 

metallic bin wall, substitute retaining  

wall types will not be considered. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 16-May-2013 11:54 MDT 

Company: Westco 

Contact:  Mark Johnson 

Question: 

1)  Is an information as to quantities of materials for the crossovers 

available? Any plans? 

2)  There appears to be additional damage to the wall in areas outside of the 

repair section, mostly apparently  

caused by the wall bending. If the bid is lumpsum, would we only assume 

replacing what is detailed, even though  

other work to straighten adjacent pieces is also needed?  The specs dont 

appear to address this. 

Answer:  

Submitted: Mon, 20-May-2013 15:22 MDT 

1)  No plans are available for the crossovers.  Lay them out in the field 

following Detailed Drawings 618-21 and  

618-32 for the Entrance Ramp Crossover and Median Crossover, respectively.  

Estimated quantities for each of the  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-23_2013/206_RETAINING_WALL-E_OF_WARD_CREEK/_UPDATED_052113_CROSSOVER_CONSTRUCT_SPECIAL_PROVISION.PDF


two median crossovers at RP 25.3 and 25.5 are as follows:  177 tons Plant Mix 

(based on 0.40' plant mix thickness),  

229 C.Y. Crushed Agg. Course (based on 1.0' thickness), 83 C.Y. Emb. In 

Place, 73 C.Y. Topsoil Salvage and Place,  

0.1 acre Seeding, and 0.1 acre Fertilizer.   

2)  Work outside of that detailed in the plans is not anticipated.  

Additional work due to damage found during the  

repair will be covered under Standard Specification 104.03.  

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 17-May-2013 09:00 MDT 

Company: Knife River 

Contact:  Kurtis Paulson 

Question: 

1)  Will you provide greater detail and quantities for the crossovers.  What 

is required under this contract for the  

ramp crossover and crossover at MPs 25.1 and 25.3?  Will the Department pay 

traffic control units for the traffic  

control required to construct the crossovers?  What work is required to 

utilize the crossover at MP 28.2?   

I assume milling and repaving is not required?  Is maintaining the crossover 

at MP 28.2 incidental to another item? 

2)  Special provisions 27 and 28 state to maintain the crossovers for the 

duration of the Rockfall Mitigation - West  

of Drexel project.  Please provide an end date for this work. 

3)  Special provision 33 states that PCCP joint sealing is incidental to 

commercial plant mix PG 70-28.  I do not see in  

the plans where this is required? 

4)  Can the department provide quantities of concrete and asphalt that are 

included in the street excavation? 

Answer:  

Submitted: Mon, 20-May-2013 15:16 MDT 

1)  Detailed quantities for the crossover have been provided in a previous 

question.  Build the crossovers in  

accordance with the detailed drawings.  The cost of traffic control for the 

crossovers is included in the bid  

price for 'Crossover - Construct, Maintain (and close)' as stated in the 

Special Provisions.  The work that is  

required for the crossover at MP 28.2 is removing the concrete barrier rail, 

striping the crossover and setting  

up traffic control devices as shown in Detailed Drawing 618-32; milling and 

paving is not required.  Include  

maintaining the crossover in the unit bid item for Median Crossover. 

2)  The Ramp Crossover at MP 25.1 is deleted by addenda.  The "maintain" 

portion of Special Provision # 28,  

Crossover - Construct and Maintain is also deleted by addenda. 

3)  Perform PCCP joint sealing at Stations 315+51.50 and 316+59.50, 

respectively (at each end of the new  

pavement section that is directly adjacent to the existing concrete roadway). 

4)  There is approximately 102 C.Y. of concrete and 114 C.Y. of asphalt 

pavement included in the street  

excavation. 

      

 


